

GERALD R. FORD INTERNATIONAL AIRPORT

GRAND RAPIDS, MICHIGAN

**TAXIWAY F & G RECONSTRUCTION (NORTH OF TAXIWAY V, 1,950' X 35');
TAXIWAY F & G AIRFIELD LIGHTING REPLACE**

PROJECT NUMBER C-435

ADDENDUM #3

APRIL 22, 2026

To All Holders of Contract Documents:

Your attention is directed to the following interpretations of, changes in, and additions to the Contract Documents for the above-referenced project. All bid adjustments caused by the content of the Addendum shall include the cost of materials and labor related to the items herein and for any subsequent adjustments to the contract documents to accommodate the work stated herein.

Contractors shall be responsible for the full context of changes, interpretations, and clarifications to both the drawings and specifications and shall take the same into consideration when preparing their bids. Indicate receipt of this Addendum in the space provided within the Proposal.

GENERAL

1. The proposed scope of work shall primarily occur in the spring of 2027. However, a portion of the work, specifically the asphalt paving of the perimeter road (Add On No. 1) shall be constructed in the Fall of 2026. This work will proceed following receipt of funding, which is expected no later than September 2026. The contractor shall coordinate with the airport a minimum of 2 weeks in advance of commencing the paving operations.

END OF ADDENDUM NO. 3

C&S ENGINEERS, INC.
