

---

Owner: Gerald R. Ford International Airport Authority

---

Project Title: Perimeter Gate Replacements: Gate 4 & 30

---

Project #: C-353 (2210215)                      Date of Addendum: July 23, 2021

---

## Notice to Prospective Bidders

In accordance with Article 1 of the General Conditions, this Addendum is hereby issued as part of the Contract Documents.

### Plans

1. Sheet 2 of 13: REISSUE Sheet - “Safety and Phasing Notes” has been revised to allow for simultaneous construction of both gates. The total contract time to construct both Gate 4 and Gate 30 will be 28 calendar days.



Brian Merk, P.E.

Enclosures:

Plan Sheet 2

c:     Planholders  
       Clint Nemeth  
       Tom Cizauskas