

**GERALD R. FORD INTERNATIONAL AIRPORT**

**GRAND RAPIDS, MICHIGAN**

**TAXIWAY F & G RECONSTRUCTION (NORTH OF TAXIWAY V, 1,950' X 35');  
TAXIWAY F & G AIRFIELD LIGHTING REPLACE**

**PROJECT NUMBER C-435**

**ADDENDUM #4**

**APRIL 22, 2026**

To All Holders of Contract Documents:

Your attention is directed to the following interpretations of, changes in, and additions to the Contract Documents for the above-referenced project. All bid adjustments caused by the content of the Addendum shall include the cost of materials and labor related to the items herein and for any subsequent adjustments to the contract documents to accommodate the work stated herein.

Contractors shall be responsible for the full context of changes, interpretations, and clarifications to both the drawings and specifications and shall take the same into consideration when preparing their bids. Indicate receipt of this Addendum in the space provided within the Proposal.

---

**GENERAL**

1. The bid date for this project has been changed to 4/27/2026 at 2pm. Any reference in the bid documents about the bid due date shall be changed to 4/27/2026 at 2pm. There will be a change (coming in Addendum No. 5) to the project to remove Add On No. 1, and include the perimeter road paving as incidental work within the item Safety, Security and Maintenance of Traffic.

END OF ADDENDUM NO. 4

**C&S ENGINEERS, INC.**

---